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MARK THOMAS

August 24,2026

Trina Whitley

Saratoga Fire Protection District
14380 Saratoga Avenue
Saratoga, CA 95070

(408) 867-1330

RE: Scope of Work - Bridge Inspections and Load Ratings - Mark Thomas
Dear Ms. Whitley:

Mark Thomas will provide bridge inspection and load rating services for two bridges within
the Saratoga Fire Protection District service area. One bridge is located on Ambrik Knolls
Road. The second bridge location will be identified by the District at a later date. For
purposes of this scope and fee, it is assumed that both bridges are of similar timber
construction and that the bridge sites are located within reasonable proximity to one
another.

Services will include:
1. Project Initiation and Coordination

o Coordinate with District staff to confirm bridge locations, access
requirements, and available background information.

o Review available bridge plans, prior inspection reports, and other relevant
documentation provided by the District.

2. Field Inspections

o Perform a visual inspection of each bridge to assess overall condition and
identify structural deficiencies, deterioration, and maintenance needs.

o Document bridge characteristics, dimensions, and observable structural
conditions.

o Prepare inspection photographs and field documentation.
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3. Load Rating Analysis

o Develop structural models and perform load rating analyses for each bridge
based on field observations and available bridge information.

o Determine allowable load capacities and posting recommendations, if
warranted.

4. Reporting

o Prepare bridge inspection reports summarizing field observations, identified
deficiencies, and recommended maintenance or corrective actions.

o Prepare load rating reports documenting methodology, assumptions,
analysis results, and recommended load postings, if required.

All bridge inspections and load rating analyses will be performed in accordance with the
latest applicable Federal Highway Administration (FHWA) National Bridge Inspection
Standards (NBIS), AASHTO requirements, and Caltrans policies and procedures.

Assumptions
« Both bridges are timber structures of generally similar size and complexity.

« Bridge access can be accomplished without specialized access equipment, traffic
control, or environmental permits.

« No material testing, surveying, geotechnical investigation, hydrologic analysis, or
structural design is included.

« Existing bridge plans and available documentation will be provided by the District, if
available.

« The second bridge is located within a reasonable travel distance of the Ambrik
Knolls Road bridge.

Deliverables
Mark Thomas will provide the following deliverables:
1. Bridge Inspection Report for the Ambrik Knolls Road bridge.

2. Bridge Inspection Report for the second bridge.
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3. Load Rating Report for the Ambrik Knolls Road bridge.

4. Load Rating Report for the second bridge.

5. Field photographs documenting existing bridge conditions.

6. Electronic PDF copies of all final reports and supporting documentation.
Exclusions

The following services are specifically excluded from this scope:

Structural design or preparation of repair plans and specifications.
Construction cost estimates.

Material sampling or laboratory testing.

Topographic survey or as-built development.

Environmental permitting or regulatory coordination.

Traffic control plans or lane closures.

Under-bridge inspection equipment, diving services, or specialized access systems

We appreciate the opportunity to support the Saratoga Fire Protection District and look

forward to providing these services.

The total cost to perform these services is $55,036.00. A detailed cost breakdown is

attached for your review. forward to providing these services.

Sincerely, Accepted:
MARK THOMAS
7 ey Signature
/4/»;17, 2% i';,’

Jason Hickey

Structures Division Manager Name/Title




COST PROPOSAL FOR PROJECT SCOPE - Saratoga Fire Protection District: Bridge Inspections

Mark Thomas
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$355 $340 $220 $195 $175 $165
1.0 SARATOGA BRIDGE INSPECTIONS
1.1 Administration 8 4 6 18 $4,530
1.2 Inspection & Report 4 30 30 16 80 $21,340
1.3 Load Ratings 4 32 40 40 116 $28,900
OTHER DIRECT COSTS $266
Subtotal Phase 1 16 62 70 56 4 6 214 $55,036
TOTAL HOURS 16 62 70 56 4 6 214
SUBTOTAL LABOR COST $1,721| $6,023( $4,400( $3,033 $200 $283 $54,770
OTHER DIRECT COSTS $266
TOTAL COST $5,680( $21,080( $15,400| $10,920 $700 $990 $55,036

MT Fee (C-1 Rates)

Please note that the rates shown are for estimating purposes only. See rate schedule for actual rates/ranges.
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MARK THOMAS

MARK THOMAS & COMPANY, INC. RATE SCHEDULE

EXPIRES JUNE 30, 2027

Engineering Surveying
Intern $65 - $120 Survey Technician I-Ill $100 - $190
Technician $110 - $160 Survey Specialist I-I1| $135 - $270
Design Engineer | $130 - $185 Asst Surveyor I-ll $140 - $205
Design Engineer |l $150 - $235 Lead Survey Technician $155 - $175
Sr. Technician $165 - $230 Project Surveyor I-ll $190 - $280
Civil Engineering Designer $175 - $275 * Chief of Party $230 - $255
Project Engineer $180 - $255 * Chainperson $155 - $190
Sr. Project Engineer $220 - $315 * Apprentice $105 - $170
Sr. Technical Engineer $225 - $280 * 2-Person Crew $410 - $430
Technical Lead $255 - $315 * 3-Person Crew $575 - $620
CADD Manager $260 - $325 * Utility Locator $200 - $275
Sr. Technical Lead $300 - $375
Transportation Project Director $365 - $460 Project Management & Oversight
Design Manager $385 - $430 Project Manager $210 - $355
Engineering Manager $385 - $445 Survey Manager I-l $250 - $305
Sr. Engineering Manager $385 - $520 Sr. Project Manager $260 - $415
SUE Program Manager $280 - $305
Construction Management Division Manager $300 - $450
* Asst. Resident Engineer $210 - $235 Principal $500 - $580
Office Engineer $210 - $285
* Building/Construction Inspector $210 - $365 Project Support
Area Manager - CM $345 - $430 Project/Sr. Project Assistant $95 - $185
Resident Engineer $295 - $495 Survey Coordinator $125 - $160
Sr. Resident Engineer $330 - $495 Technical/Sr. Technical Writer $125 - $190
Asst Project Manager / Sr. Asst Project Manager $135 - $230
Planning Project/Sr. Project Accountant $140 - $245
Planner | $115 - $150 Graphic/Sr. Graphic Designer $140 - $260
Planner I $150 - $190 Sr. Graphic Manager $225 - $290
Economist $165 - $225 Project Delivery Manager $245 - $300
Sr. Planner $180 - $250 Project Accountant Manager $250 - $315
Safety Manager $280 - $350
Landscape Architecture/Urban Design
Landscape Designer | $120 - $160 District Management
Landscape Designer I $135 - $190 * Inspector - Apprentice $100 - $130
Landscape Architect $175 - $225 * Inspector/Sr. Inspector $115 - $205
Sr. Landscape Architect $210 - $285 * Lead Inspector $165 - $210
Assistant/Associate Sanitary Engineer $190 - $260
Grant Writing Sanitary/Sr. Sanitary Project Engineer $225 - $315
Funding Specialist $225 - $300 Operations/Deputy District Manager $285 - $465
Sr. Funding Specialist $280 - $360 District Manager-Engineer $415 - $530
Funding Manager $355 - $440

Reimbursables including, but not limited to; reproductions, delivery and filing fees; outside consultant fees; and survey field expenses will be
billed At Cost or Cost Plus 5% . Mileage will be billed per current IRS Rate. Units will be billed per agreed upon Unit price.

Additional promotional steps exist within various rate categories.
This rate schedule expires June 30, 2027; rates are subject to escalation with new hourly rate schedule as of July 1, 2027.
* These charge rates are subject to Prevailing Wage laws and Union contract; including Overtime, Double Overtime, and Shift rate changes.
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